ORDER FOR SUPPLIES OR SERVICES

PAGE OF PAGES

IMPORTANT: Mark all packages and papers with contract and/or order numbers. 1 1%
1. DATE OF ORDER 2. CONTRACT NO. (If any) 6. SHIP TO:
EP-W-11-016
06/28/2012 a. NAME OF CONSIGNEE
3. ORDER NO. 4. REQUISITION/REFERENCE NO.
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ORDER FOR SUPPLIES OR SERVICES EACESD
SCHEDULE - CONTINUATION 2
IMPORTANT: Mark all packages and papers with contract and/or order numbers.
DATE OF ORDER  |CONTRACT NO. ORDER NO.
06/28/2012 |EP-W-11-016 0006
ITEM NO. SUPPLIES/SERVICES QUANTITY|UNIT UNIT AMOUNT QUANTITY
ORDERED PRICE ACCEPTED
(@) (b) (c) (d) (e) (U] ()
Admin Office:
HPOD
US Environmental Protection Agency
Headgquarters Procurement Operations
Ariel Rios Building
1200 Pennsylvania Avenue, NW
Washington DC 20460
Accounting Info:
12-T-05F-501EC7-2505-0500GE00-C001-1205S8KX50
4-001 BFY: 12 Fund: T Budget Org: O0O5F
Program (PRC): 501EC7 Budget (BOC): 2505
Job #: O500GEOQ0 Cost: C0O01 DCN - Line ID:
12058KX504-001
Period of Performance: 07/01/2012 to
06/30/2016
0001 BASE PERIOD (FAl1-041) for Information 584,306.00
Management Support
Award Type: Cost-plus-fixed-fee
Total Estimated Cost: Kbx4)
Fixed Fee: Kbx4) |
Term Form
Incrementally Funded Amount: $200,000.00
Period of Performance: 07/01/2012 to
06/30/2013
0002 OPTION PERIOD 1 (FA1-041) for Information 587,800.00
Management Support
Award Type: Cost-plus-fixed-fee
Total Estimated Cost: Kbx4)
Fixed Fee: ka4)
Term Form
06/01/2013
Period of Performance: 07/01/2013 to
06/30/2014
0003 OPTION PERIOD 2 (FA1-041) for Information 599,346.00
Management Support
Award Type: Cost-plus-fixed-fee
Total Estimated Cost: KbX4) |
Fixed Fee: Kbx4) |
Term Form
06/01/2014
Period of Performance: 07/01/2014 to
06/30/2015
Continued
TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H)) == $1,771,452.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE
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Prescribed by GSA FAR (48 CFR) 53.213(f)



ORDER FOR SUPPLIES OR SERVICES

SCHEDULE - CONTINUATION

PAGE NO

IMPORTANT: Mark all packages and papers with contract and/or order numbers.

DATE OF ORDER  |CONTRACT NO
06/28/2012 |EP-W-11-016

ORDER NO.
0006

ITEM NO.

(a)

SUPPLIES/SERVICES

(b)

QUANTITY
ORDERED
(c)

UNIT

(d)

UNIT
PRICE
()

AMOUNT QUANTITY
ACCEPTED
(f) (9)

0004

OPTION PERIOD 3 (FA1-041) for Information
Management Support

Award Type: Cost-plus-fixed-fee

Total Estimated Cost: Kbx4)

Fixed Fee: Kbx4)

Term Form

06/01/2015

Period of Performance: 07/01/2015 to
06/30/2016

The total for this award is

The obligated amount of award: $200,000.00.

369,433.00

TOTAL CARRIED FORWARD TO 1ST PAGE (ITEM 17(H))

y

$369,433.00

AUTHORIZED FOR LOCAL REPODUCTION
PREVIOUS EDITION NOT USABLE

OPTIONAL FORM 348 (Rov. 4/2006)

Prescribed by GSA FAR (48 CFR) 53.213(f)



EP-W-11-016, TO/05, MOD/00

1. The Limitation of Funds clause has been modified as follows:

Ceiling Prior This M New
Estimated Cost $0.00 $ |(b)4)
Fixed Fee $0.00 $ ((b)(4)
Cost Plus Fixed Fee $0.00 $ 966,094.00 S 966,094.00
Funded Prior This Mod New
Estimated Cost $0.00 $ |(b)4)
Fixed Fee $0.00 $ [D)@)
Cost Plus Fixed Fee $0.00 $ 750,000.00 S 750,000.00
Base Period
(a) Pursuant to the Limitation of funds clause, incremental funding in the amount of (b)(4) is allotted to cover estimated
cost. Funds in the amount of|(b)(4) are provided to cover the corresponding increment of fee.

(b) The provisions of the clause entitled “Limitation of Funds” shall become inapplicable at such time as an amount equal to
the sum of the estimated cost and fees, set forth elsewhere in this task order, is allotted to this contract and the clause
entitled “Limitation of Cost” shall then be applicable to this order.”

3. Pursuant to the clause in this contract entitled "Limitation of Funds," funds have been allotted for the payment of allowable
costs and fees estimated to be incurred for the task order period ending April 31, 2013. The Contractor shall notify the
Contracting Officer in writing whenever it has reason to believe that the costs it expects to incur under this task order in the
next 60 days, when added to all costs previously incurred, will exceed 75 percent of the total amount so far allotted to the
task order by the Government. The notice shall state the estimated amount of additional funds required to continue
performance for the period specified in the Schedule.

4. The Contractor is to perform in accordance with the TORFP (previously numbered #FA1-042) and their Task Order proposal.
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Region 5 Superfund Division
Information Management Support

1.0 STATEMENT OF OBJECTIVES

1.1  Overview

The primary mission of the Superfund Division (SFD) is to protect human health and the
environment through the remediation and removal of hazardous substances. The SFD
division was established in response to the Comprehensive Environmental Response
Compensation and Liability Act of 1980 (CERCLA). CERCLA provides authority to
respond directly to releases or threatened releases of hazardous substances that may
endanger public health or the environment.

The SFD at Region 5 operates under dynamic conditions. Specifically, priorities often
change as certain hazardous waste sites and projects become more critical than others.
As a result, the support team (including the contractor) is often tasked with activities
which are in response to new, immediate concerns, as opposed to routine activities. In
essence, the program must direct its attention to the tasks which are most critical at any
given time.

The information management and information technology requirements of the SFD are
extensive and complex in scope and detail, and continue to change and increase over
time. They can fluctuate in response to congressional mandates, executive branch and
administrative initiatives, as well as changing local priorities. Most of the requirements
come from the nature of the program itself. Superfund is a regulatory program that
implements risk-based decisions with advanced technology, has high local impact,
significant public involvement and widespread potential liability. Up-to-date information
is needed on site plans and accomplishments in order to: make strategic decisions;
evaluate and report progress; take any corrective actions needed; and plan the financial
needs on a site-specific basis for the current year and out-years.

Information security is paramount. While most Superfund records are open to public
review, certain enforcement records remain confidential until action is taken. Similarly,
documents that support agency decisions before they have been finalized are
traditionally exempt from disclosure. A small amount of Superfund data is protected by
the Privacy Act or as proprietary (i.e., confidential business information). Nevertheless,
all data shall remain intact, uncorrupted and free from unauthorized disclosure.

The purpose of this task order will be to support the information management,
information technology (IT), and other requirements within the Superfund Division
(SFD), U.S. EPA, Region 5.
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1.2 Obijectives

This section states the performance-based objectives relating to this specific task.

1) Provide information management support for the demanding data needs of the
Superfund program.

2) Provide information technology support so that existing databases and workflow
tools can be maintained, updated, or replaced as needed to support the
Superfund program.

3) Provide strategic support regarding organizational structure and business
processes in support of strategic plans and priorities for the SFD.

The support required under this task order will involve the following areas: Enforcement
Program support; CERCLIS/SEMS Program Support; Financial Program support;
Special Accounts Program support; and Program Analysis/Strategic Planning Support.

1.3 Requirements

This section defines the requirements of this task order, including tasks (or subtasks) to
be performed and deliverables or services to be provided to meet the Task Order’s
Objectives. The contractor shall address these requirements in the Technical Approach
section of their proposal.

Task 1 - Task Order Project Management

The Contractor shall provide a single point of contact for the management of tasks and
sub-tasks under this task order. That person shall be known as the Contractor’s Project
Manager or PM. The PM shall report on all aspects of work associated with this task
order to the designated Task Order Project Officer (TOPO) or designated Alternate
(ATOPO) in the absence of the TOPO.

Kickoff Meeting

The Contractor shall prepare an agenda and related materials (i.e. PowerPoint slides,
discussion materials)), schedule, and participate in a kickoff meeting with EPA
representatives at the EPA SFD Region 5 office (77 West Jackson Boulevard, Chicago
IL 60604). The meeting shall occur within 5 days from the date of award.

Conference Attendance
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In support of SFD Region 5, the Contractor may be required to attend the following
conferences:
¢ Information Management Coordinators/Budget Coordinators Conference to
discuss CERCLIS/SEMS data requirements, database problems, report issues,
and budget issues
¢ ReportLink Conference to discuss user comments, suggestions and ease of use
e Special Account National Meetings to discuss issues around Special Accounts

Unless otherwise noted, EPA expects only one Contractor employee to attend these
conferences, or other conferences as identified, if needed and directed by the TOPO.
The Contractor shall be expected to attend no more than three (3) conferences per
year. The conferences are generally held in Washington D.C. or one of the 10 regional
cities.

Project Status Meetings

The Contractor shall provide in-person project updates in a location that is mutually
accessible by the EPA TOPO and the Contractor. Every other month, or as requested
by the EPA TOPO, the Contractor shall initiate and lead a meeting with the EPA TOPO
and program representatives to discuss the task order’s progress, including recent
accomplishments, next steps, and timeframes for each active project. Specifically,
those projects that were shifted from the base year to subsequent option years will be
addressed.

Project Plans

The Contractor shall develop a Generic Work Plan which establishes a mechanism for
adequately addressing the Region’s need for effective programmatic and fiscal control.
The Work Plan shall be flexible and simple enough to adapt to the program’s
requirements. Specifically, the plan shall contain a high-level overview of tasks and the
associated level of effort; and be flexible enough to incorporate additional project
activities as the need arises. The Contractor shall provide the initial version of the
Generic Work Plan (via soft-copy) to the EPA TOPO no later than fifteen (15) days from
Performance Start Date. The Contractor shall update the Generic Work Plan as
needed.

In addition to the Generic Work Plan, the Contractor shall develop Project Plans for
specific higher-intensity projects, as necessary. The Project Plans, when requested,
shall be coordinated with and approved by the EPA TOPO before work is initiated. The
Project Plan shall contain, at a minimum, the following elements:
e Project Description Summary Project Tasks
¢ Project Deliverables (if applicable)
e Project Schedule (including deliverables as critical milestones), from planning
through implementation
e Task-associated Work Breakdown Structure (WBS), identifying labor categories,
estimated hours and cost
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e (Cost Plan, updated monthly, providing the following information:
o Budgeted Cost
o Actual Cost
o Deviation
o Cumulative Cost
o Expected Cost at Completion
The Contractor shall submit the final version of the specific Project Plan upon initiation
of the effort and subsequently update the plan as needed.

The Contractor shall provide all Project Plans (both Generic Work Plan as well as
individual project efforts) as attachments to the Monthly Status Report. There shall be
no deviation from any Project Plan unless directed and agreed to by the EPA TOPO. In
the event that deviations are necessary, the Contractor shall provide the EPA TOPO
with a written justification for the deviation.

Transition Plan

The Contractor shall develop a Transition Plan which describes how they will provide a
seamless (i.e., business as usual with no interruptions) transition from the previous
Contractor (incumbent) that will not impact EPA SFD Region 5 operations. The
scheduled transition period shall be one (1) month or thirty (30) calendar days. In
addition, the Transition Plan shall describe the Contractor’s methods for transitioning-
out at the end of the Task Order. The transition-out plan is due ninety (90) days before
the end of the Task Order. For both transition-in and transition-out phases, the plan
shall address, at a minimum, the following areas for the Task Order:

e Personnel transition

e Methods for transfer of database and workflow tool knowledge

e Methods for transfer of database and workflow tool documentation

Monthly Status Report / Financial Status Report

The Contractor shall provide a Monthly Status Report to the EPA TOPO which

summarizes the activities accomplished as well as the financial status for the current

reporting period. The report shall contain, at a minimum, the following elements:
e Contract Number

Task Order Number

Project Number

Date of the Report

Period of Performance for the report

Generic Work Plan (as attachment)

Specific Project Plans (as attachment, if applicable)

Deviations from Reported Schedules

Summary of Activities Completed

Summary of Issues
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The Contractor shall submit a Monthly Financial Status Report (as part of the Monthly
Status Report). The information reported on this page shall include, at a minimum:
¢ Period of performance for the year in question
Reporting period
Total funded budget
Amount expended in this period for each task and sub-task
Cumulative amount expended
Amount remaining
Percent of budget expended

In addition to the above financial data, for site-specific charging, the Contractor shall
include the following information in the Monthly Financial Status Report:

e Site Name

e Site-Specific Cost

e EPA ID Number

¢ Site Spill Identification (SSID) number, if applicable

The Contractor shall deliver the Monthly Status Report and Monthly Financial Status

Report (via soft-copy) no later than fifteen (15) business days following the end of each
month. The Reports shall serve as supporting documentation for the monthly invoice.

Task 2 — Enforcement Program Support

Background:

The SFD Enforcement program supports Superfund site clean-up by finding the
companies or people that are responsible for the contamination at a site, and
negotiating with them to either do the clean up themselves or pay a third party to do the
the cleanup (i.e., EPA, state, or another responsible party(s)).

The Contractor shall assist in the accomplishment of these objectives in the areas of:
Negotiations Management Support

Enforcement Data Management Support

Financial Assurance Support

Cost Recovery Support

Other Ad Hoc Support

A A

General Needs:

The support necessary will involve the review of technical systems and documents, data
management, and policy and guidance reviews. Support may also be needed to assist
in transitioning some or all of the following work to SFD staff so that the work can be
completed without contractor assistance. This support would ensure that critical
functions can be maintained by SFD staff in the absence of contractor assistance, due

5
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to lack of funding or contract expiration. Support can include one-on-one training of
SFD staff, shadowing opportunities where SFD staff observes contractor performance
of work, development of guidance or standard operating procedures, or other similar
support.

Specific Needs:

Negotiations Management Support
¢ Provide support developing and implementing Standard Operating Procedures
(SOPs), supporting materials, and tracking tools
e Provide user support and maintenance for tools and databases to assist with the
management of the Negotiations Tracking process

Enforcement Data Management Support

e Coordinate and oversee the data collection, data entry, and data quality of
enforcement related data in the Comprehensive Environmental Response,
Compensation, and Liability Information System (CERCLIS)/Superfund
Enterprise Management System (SEMS), the Integrated Compliance Information
System (ICIS), the Case Tracking System (CTS), and other related databases
and workflow tools

e Review and analyze Potentially Responsible Party (PRP) settlement documents
to ensure all appropriate data elements are entered completely and accurately in
the appropriate databases and workflow tools

¢ Provide support managing and implementing all national data initiatives and
reporting policies, including but not limited to enforcement and compliance
projections, Government Performance Reporting Act (GPRA) requirements,
environmental benefits, large cases (‘Big Cases’), bankruptcies, and national
cases

e Coordinate and oversee the semi-annual Office of Enforcement and Compliance
Assurance (OECA) enforcement data certification for the Superfund Division

e (Conduct policy and guidance reviews

e Develop recommendations supporting implementation of policy and national
guidance

Financial Assurance Support

¢ Develop SOPs and recommendations for the management of Financial
Assurance documents to meet the Region 5 reporting and retention requirements

e Provide support through the implementation of the processes and
recommendations

e Enforcement Compliance Status Support

e Develop SOPs supporting the compliance status review and enforcement effort.

e (Conduct data entry and data quality of compliance status related data in
CERCLIS/SEMS and other related databases and workflow tools

e (Conduct policy and guidance reviews
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e Develop recommendations supporting implementation of policy and national
guidance

e Develop SOPs supporting the closeout of enforcement instruments in
CERCLIS/SEMS

¢ Develop and maintain tools and resources to support and streamline the closeout
process

Cost Recovery Support

e Provide support surrounding the Superfund cost recovery process and
procedures such as handling Statute of Limitation (SOL) oversight, evaluating
CERCLIS/SEMS data to identify SOL targets, supporting the analysis and data
management of the CERCLIS cost recovery data, and other related activities
supporting the Agency’s cost recovery efforts

e Develop cost recovery litigation related support procedures

e Provide support in the cost recovery package preparation

e Provide user support, document scanning, and SOP documentation for the
Superfund Cost Recovery Package Imaging and On-Line System (SCORPIOS)
and other related cost recovery databases and workflow tools

e Provide user support, database maintenance, and SOP documentation for the
Bill Tracking System (BTS) and other related tracking tools.

Other Ad Hoc Enforcement Program Support as needed and requested by the EPA
TOPO.

Task 3 -- CERCLIS/SEMS Program Support

Contractor assistance is needed to update the EPA SFD Region 5 CERCLIS database,
and its successor SEMS. These databases store data concerning SFD cleanup efforts,
and require support in data management, data process management, and data
reporting management. The CERCLIS/SEMS database consists of nine modules — Site
Information, Site Assessment, Federal Facilities, Enforcement, Removal, Community
Involvement, Remedy Selection, Project Management and Program Management — and
the Contractor may have data updating responsibilities in all of these modules.

Data Entry/Data Quality Control

Assist EPA staff to ensure and enhance the accuracy, timeliness, and utility of data in
CERCLIS/SEMS, ensure data quality by training users and preventing data quality
problems and documenting processes. Provide support for the Region 5
CERCLIS/SEMS Administration Manual. Provide CERCLIS/SEMS orientation for new
staff and other user support on ongoing basis. Assist in the migration of data, as
needed, within databases.
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Assist with tracking of any issues in CERCLIS/SEMS data that originate in Region
5,whether “bugs” or needed changes. The Contractor shall: categorize issues by
impact on the program; report on them periodically; and notify Superfund staff when
they have been corrected, deferred or resolved. Additional user support activities shall
include: answering user questions by phone, e-mail or face-to-face; recommending
certain user strategies on ease of use; and referring to user documentation in all
formats. User support activities shall take place on an ongoing basis.

CERCLIS/SEMS Report Development and Maintenance

Assist in developing reports of many kinds from data in SFD databases using
ReportLink and Compass Business Objects Reporting (CBOR) (or successors). All
reports shall be fully documented with copies of user specifications, source code (both
electronic and on hard copy), and sample output. To the extent possible, report
retrieval code shall be modular and/or reusable so that multiple reports with some
variation can be readily developed later. The Contractor shall be expected to follow all
applicable portions of the CERCLIS/SEMS Reports Development Guidelines and
Procedures issued by EPA HQ. Maintain the current reports library in ReportLink (or
successors) for all CERCLIS/SEMS reports originating in SFD Region 5. Make
modifications to the report library as directed by the EPA TOPO. For reports developed
by the Contractor, SFD Region 5 EPA Staff and other parties, the library will conform to
National guidelines and policies.

Training/Transition

Contractor support may also be needed to assist in transitioning some or all of the
following work to SFD staff so that the work can be completed without contractor
assistance. This support would ensure that critical functions can be maintained by SFD
staff in the absence of contractor assistance, due to lack of funding or contract
expiration. Support can include one-on-one training of SFD staff, shadowing
opportunities where SFD staff observes contractor performance of work, development
of guidance or standard operating procedures, or other similar support.

Other Ad Hoc CERCLIS/SEMS Program Support as needed and requested by the EPA
TOPO.

Task 4 — Special Accounts Program Support

Background:

The SFD Special Accounts program is concerned with monies received through
settlements with potentially responsible parties (PRPs). These site-specific accounts in
the Superfund Trust Fund are then used to plan and carry out future cleanup work at the
sites based on the terms of the settlement agreement.
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Special accounts spending and planning is reported annually in EPA's Congressional
Justification, EPA's official budget document. Region 5 Superfund Division must comply
with all current HQ requirements and guidance to ensure that Special Accounts
resources are being planned and utilized in the most efficient means possible. The
following work activities may be needed.

General Needs:

Contractor support will involve the review of technical systems and documents, data
management, and policy and guidance reviews. Support may also be needed to assist
in transitioning some or all of the following work to SFD staff so that the work can be
completed without contractor assistance. This support will be needed to ensure that
critical functions can be maintained by SFD staff in the absence of contractor
assistance, due to lack of funding or contract expiration. Support can include one-on-
one training of SFD staff, shadowing opportunities where SFD staff can observe
contractor performance of work, development of guidance or standard operating
procedures, or other similar support.

Specific Needs:

Planning
« Ensure planning data reflects a near zero-sum unplanned balance during mid-
year and end of year work planning sessions
Utilization

e Ensure that plans are matriculating appropriately into the utilized stage
¢ Conduct analysis to measure the effectiveness of those plans

Reclassification

e Conduct candidate analysis for reclassification of funds from special accounts

e Conduct financial, program, and legal analysis to support appropriateness
determination

e Develop memos and memo templates

e Develop briefing materials

Closure

e (Conduct candidate analysis for closure of special accounts

e Conduct financial, program, and legal analysis to support appropriateness
determination

e Develop memos and memo templates

e Develop briefing materials
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Provide training/ reporting /development support for the areas listed above
Provide ad hoc research, analysis, and process design for the areas listed above
Attend meetings at the EPA TOPO’s direction

Provide database and workflow tool development at the EPA TOPQ’s direction

Task 5 — Financial Program Support

Background:

The SFD Budget and Accounting function is concerned with priorities of the response
and enforcement program components as identified through EPA’s financial
management systems and tracking tools. This function is involved in the processes by
which EPA Headquarters’ program offices issue resources to the regions to implement
the Superfund program, as well as the financial vehicles (e.g., contracts, IAGs,
cooperative agreements) used by SFD in the execution of its budgetary resources to
accomplish programmatic goals.

General Needs:

Contractor support that is necessary involves the review of technical systems and
documents, data management; and policy and guidance reviews. Support may also be
needed to assist in transitioning some or all of the following work to SFD staff so that
the work can be completed without contractor assistance. This support will be needed
to ensure that critical functions can be maintained by SFD staff in the absence of
contractor assistance, due to lack of funding or contract expiration. Support may
include one-on-one training of SFD staff, shadowing opportunities where SFD staff
observes contractor performance of work, development of guidance or standard
operating procedures, or other similar support.

Specific Needs:

Budget-related Support

e Provide support to SFD budget/accounting support — training, process support,
and data support/reporting

e Provide Program Analyst support — training, process support, and data
support/reporting

e Conduct policy and guidance reviews and analysis

¢ Provide budget and financial support utilizing data and resources available in the
Office of the Chief Financial Officer (OCFO) Compass Business Objects
Reporting (CBOR), the Compass Financial Data Warehouse (FDW) and
Compass Financials, including their interaction with CERCLIS and other systems

¢ Analyze budget trends analysis

10
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e Provide FMFIA support, including process development and documentation
e Support and implement the de-obligation process
e Analyze and support Region 5 airline/travel carbon footprint patterns and trends

Fixed Account Number (FAN) Management Support
e Develop and support tools to streamline analysis
¢ Analyze and recommend FAN management improvements
¢ Provide support through the implementation of accepted recommendations

Budget Information Tracking Support
e Provide database updates and support as needed for budget information tracking

Site Specific Payroll Charging

¢ Provide outreach and education

e Develop training/guidance materials and best practices

o Facilitate various types of training, including group, one-on-one, or ad-hoc
sessions

¢ Identify site charging problem areas and challenges

¢ Develop recommendations for improving site specific charging

e Assist with or facilitate implementation of recommendations for improving site
specific charging

e Develop a streamlined approach to analyzing the data

Internal Controls Support
e FMFIA and other internal controls analysis, tracking, development of program
review strategies and standard operating procedures, and bench-marking

Other Ad Hoc Budget-related Support

Task 06 — Program Analysis/Strategic Planning Support

Background

Contractor assistance may be needed for in-depth business process analysis, long-term
planning, and organizational assessment. This could include analyses to recommend
improvements to organizational structure and business processes in support of strategic
plans and priorities.

General Needs:

Assist in the development and maintenance of a Strategic Plan for the Region 5 SFD
that encompasses business process analysis, policy impact analysis and internal control

11
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analysis. The Plan establishes goals and strategies for obtaining those goals
throughout the task order Period of Performance. The assessment shall evaluate the
organizational processes, how those processes are administered, aligned, and
integrated throughout the organization, and determine their effectiveness at obtaining
organizational results.

The Contractor may be tasked to assist in the implementation of the developed
Strategic Plan. This will include an assessment of the modifications necessary to the
current policies, business processes and organizational structure. Additional analysis
with senior management will be necessary in order to fully determine the changes
needed and the most efficient implementation strategy. The Contractor may then
facilitate the implementation, modification, and integration of the overall long-term
organizational plan.

1.4 Other Information

This section provides additional information on the requirements, period of
performance, and level of effort for this proposed task order.

1.4.1 On-site Contractor Support

X _ Yes _No. The task order requires on-site contractor support.

On-site support will be needed at times in order to accomplish some tasks.
However, full-time on-site support is not required so on-site work will be
limited to these times.

1.4.2 Government Furnished Space or Property (GFP)

X _ Yes __No. The task order involves the provision of government
space.

On-site work will be performed in work stations provided and maintained
by SFD. The work stations will be located in the Region 5 SFD offices in
Chicago.

_X_Yes __No. The task order involves the provision of GFP.
On-site work will require the use of EPA furnished computers as Region 5

does not allow non-EPA computers to connect to its network. EPA will
provide for all maintenance and accounting for the computers provided.
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1.4.3 Additional Progress or Financial Reporting

_ Yes X _No. The task order requires additional progress or
financial reporting.

Note: The ITS-BISS contract requires that contractors provide a monthly
progress report to the TOPO. Monthly reports describe progress on TO
activities and funds spent. The CO can provide more information about
content and format of the monthly contractor progress report if necessary.
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